MARCH 2011 CTB Meeting

G14
0066-076-113, C505, B632, B633, B634 Prince William County

The Gainesville area is a rapidly developing area located approximately 40 miles west of
DC along I-66. The Route 29 corridor in this area consists of a 4-lane, open section,
divided roadway with traffic signals at Virginia Oaks Drive, Linton Hall Road/Gallerher
Road, and Route 55, as well as an at-grade railroad crossing between Linton Hall Road
and Route 55. Due to recent development, including construction of several hundred
homes and a large shopping center east of the project site along Linton Hall Road, as well
as significant residential development to the south along Route 29, this area experiences
significant traffic delays and congestion on a daily basis, including weekends. The Linton
Hall community was recently identified as the community with the “longest average
commute” in the entire nation. During the weekday peak hours, the at-grade railroad
crossing and traffic signal at Linton Hall Road cause queuing of traffic to extend for several
miles to the south on Route 29 in the morning, and onto the mainline lanes of |-66 for
approximately 1 mile in the afternoon.

This is the final phase in a series of projects that will alleviate congestion along the |-66
corridor between Manassas and Gainesville, a distance of approximately 4.5 miles. Two
phases of widening of 1-66 have already been completed, and the third phase of
construction provided a new overpass of I-66 and a direct link between Wellington Road
and Route 29, a road constructed to provide an alternate route around the Gainesville
area. This fourth and final phase of construction will provide a single point urban
interchange and braided ramps along Route 29, just south of 1-66. It will include
construction of four (4) new bridges. Following construction, the traffic signals on Route 29
at Route 55 and Linton Hall Road/Gallerher Road will be eliminated, Route 29 will be
widened to a 6-lane facility (not including auxiliary lanes), and two (2) at-grade railroad
crossings will be eliminated — one on Route 29 and one on Gallerher Road. The removal
of the existing at-grade railroad crossings represents a significant safety improvement as
compared to the existing condition due to the very heavy use of the railroad for freight
traffic. The interchange configuration will carry Route 29 over Norfolk Southern Railroad,
and Linton Hall Road/Gallerher Road will pass over both Route 29 and Norfolk Southern
Railroad.  Both bridges over Norfolk Southern Railroad have been designed to
accommodate the expansion of the railroad from the existing single track to an ultimate
four (4) tracks, including one Virginia Railway Express (VRE) track. As part of the
interchange construction, a 10’ wide shared use path will be constructed along Linton Hall
Road/Gallerher Road as well as along Route 29 between Virginia Oaks Drive and Linton
Hall Road. A 5’ sidewalk will also be provided along Linton Hall Road and Gallerher Road.
The long construction duration for this project is due to the significant maintenance of
traffic and detour operations and significant amount of structure construction required.
Due to adjacent development, significant retaining walls will be constructed to limit impacts
to adjacent properties, and Route 29 will need to be constructed in phases due to limited
right-of-way availability. Once the northbound lanes are constructed, all traffic, both
northbound and southbound directions, will be temporarily shifted onto the new overpass
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of Norfolk Southern, the Route 29 detour will be removed, and the permanent southbound
lanes of Route 29 will be constructed.

Fixed completion June 30, 2015

HO1
0095-043-096, N501 Henrico County

This project will mill and overlay with asphalt concrete the existing asphalt pavement of
interstate routes throughout the Richmond District. There will be minor impacts to the
motoring public due to lane closures. One open lane of traffic must be maintained at all
times. A single lane closure with no time restrictions is permitted.

Fixed completion December 1, 2011

H20
0081-080-778, B649 Roanoke County

This project is to preserve the asset life of interstate bridges. The structures have been in
use for approximately 46 years (structures 2022 and 2023) and 30 years (structures 2051
and 2052). The project will restore the riding surface on the bridge decks. The approach
roadway will be paved to the extent to provide smooth transition on and off the new deck
overlay (approximately 100' beyond the end of the approach slabs). The only impact will
be traffic lanes on route 81 will be reduced to as little as 11 feet during bridge construction.

Rte. 777 (Fort Lewis Church Road)
Structure no. 2022 NBL

Structure no. 2023 SBL
Constructed in 1964

Rte. 647 (Dow Hollow Road)
Structure no. 2051 NBL
Structure no. 2052 SBL
Constructed in 1970

Fixed completion October 28, 2011

H43
PVMT-122-198, N501 Cities of Hampton and Newport News

This is a concrete pavement repair project located on |-64 at various locations in Hampton
and Newport News. The existing pavement is concrete with a variable width of 24' to 48’.
The intent of this project is to improve the riding surface of the existing roadway by
patching the broken areas in the pavement. Restrictions to traffic are required for lane



closures to repair concrete pavement. These lane closures will be during non-peak traffic
hours and will be removed prior to any peak traffic volumes.

Fixed completion September 22, 2012

G23
BRDG-963-067, B602 Lynchburg District

This project will line structurally deficient metal culverts with smooth walled steel liners on
(33) culverts in the Lynchburg District. This work will not change the basic geometrics of
any of the culverts included in the contract. This culvert rehabilitation work will prolong the
life expectancy of each culvert that is addressed under this contract.

Fixed completion May 18, 2012

H24
TS01-962-S07, N501 Salem, Bristol & Lynchburg Districts

This project is to improve the safety of intersections within the Bristol, Salem, and
Lynchburg Districts, by using an on-call contractor to install new traffic signals at
intersections that meet the required signal warrants; modify existing signalized
intersections that may need updating or configuration changes due to roadway geometrics
changes or increases roadway capacity demands; and complete traffic signal
replacements due to the existing signalized intersections being beyond their useful life
cycle. Lane closures will occur where work over the roadway is required. These will be
scheduled during off-peak times to minimize impacts to traffic. This project is supported be
the Bristol, Salem and Lynchburg District offices, as well as the Southwest Regional
Operations office.

Fixed completion December 31, 2012

R19
TS09-96A-S94, N501 Northern Virginia District

This project is for on-call traffic signal maintenance for the Northern Virginia District
(NOVA). Signal maintenance for the Northern Virginia District comprises of the counties of
Fairfax, Loudoun and Prince William. The scope of the project is to maintain signals by
replacing / installing any component as-needed, whereas, to maintain a high degree of
functionality of all existing traffic signals in NOVA. This work includes but is not limited to
signal heads, lens, poles, tether wire, foundations, borings, conductors, pedestrian signal
equipment, power supplies, controls, cabinets, pavement restoration, and sidewalk repairs
associated with signal maintenance. The contractor will be required to provide equipment,
labor, materials and traffic control as necessary to perform the required work.

Fixed completion April 27, 2012



H18
0691-002-258, C501 Albemarle County

This project is an improvement to existing Jarmans Gap Road by providing wider travel
lanes, adding bike lanes, adding curb and gutter and sidewalk. This project will improve
the riding conditions for both vehicle and pedestrian traffic. The proposed design calls for
2-12’ travel lanes, 2-4’ bicycle lanes, curb and gutter on each side of the roadway and
sidewalk on the northern side of Route 691. A complete road closure of Route 691 is
proposed for 60 days for installation of a box culvert on Powells Creek. Detour are
planned to address the closing and of the impact the roadway construction will have on the
daily commuters and local population. Currently this roadway is approximately 19 feet
wide with no shoulders, no curb and gutter or sidewalks. No dwellings or commercial
building are impacted by this project.

Fixed completion September 21, 2012



BID RESULTS FOR THE CTB

February 23, 2011
Order UPC No. Project No. Location and Work Type RECOMMENDATION Contractor Number Bid Amount CN From 6
No. of Bids Year Program
INTERSTATE
Gl4 - 52326 f;}o}i\f{:sl;gl;gNZWVlRGINlA OAKS DRIVE AWARD SHIRLEY 11 $74,389,057.13  $133,647,052.00
CONTRACTING

(FO) 0066-076-113, C505, B632,
B633, B634, B635

NH-066-1(337)

Construction Funds

COMPANY, LLC $113,909,297.00 )

LORTON, VA .
TO: 0.033 MI. SOUTH OF WB 1-66 BASELINE

PRINCE WILLIAM CO.

DRAIN. GRADE, ASP. PAVE., SIGNALS, 4 STR., UTILITIES,
PLANTING

Purpose and Need: This final phase of construction will provides braided ramps along Route 29, just south of [-66. It will include construction of four (4) new bridges. Signals
on Route 29 at Route 55 and Linton Hall Road/Gallerher Road will be eliminated. Route 29 will be widened to a six lane facility (not including auxiliary
lanes), and two at-grade railroad crossings will be eliminated. The Construction Engineering cost $11,640,726.00.
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BID RESULTS FOR THE CTB

February 23, 2011
. . N . N F
Order UPC No. Project No. Location and Work Type RECOMMENDATION Contractor u@ber Bid Amount CN From 6
No. of Bids Year Program
INTERSTATE
Hol 94992 FROM: MP 0.74 ML N. END JAMES RIVER AWARD AMERICAN 2 $6,279,799.49  [$10,810,293.00 ]
F0) 0095-043-096, N501 INFRASTRUCTURE - ( $8,464,459.00 )
(FO) R VA, INC. e

NH-PM04(339)

Maintenance Funds

Purpose and Need: This project will mill and overlay with asphalt concrete on various selected routes. There will be minor impacts to the motoring public due to lane closures.

GLEN ALLEN, VA .
TO: MP 9.55 (PARHAM ROAD BRIDGE) MM 83.38

HENRICO CO.

MILL AND ASP. PAVE.

One open lane of traffic must be maintained at all times. The Construction Engineering cost $861,814.16.
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BID RESULTS FOR THE CTB

February 23, 2011
. . N . N F
Order UPC No. Project No. Location and Work Type RECOMMENDATION Contractor u@ber Bid Amount CN From 6
No. of Bids Year Program
INTERSTATE
H20 96470 I}Z?)[CJ?EI%I;I ROUTE 81 OVER ROUTE 647 AND AWARD LANFORD BROTHERS 2 $5,096,808.66 $4,189,268.00
COMPANY, INC.
(NFO0) 0081-080-778, B649 ( $3,176,513.00 )
ROANOKE, VA .
NH-BR02(284)
ROANOKE CO.

Construction Funds

BRIDGE DECK OVERLAY (4 BRIDGES)

Purpose and Need: This project is to extend and preserve the asset life of the structure by repairing the bridge deck. The Construction Engineering cost $586,776.00.
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BID RESULTS FOR THE CTB

February 23, 2011
. . N . N F
Order UPC No. Project No. Location and Work Type RECOMMENDATION Contractor u@ber Bid Amount CN From 6
No. of Bids Year Program
INTERSTATE
H43 89476 FROM: MP 258 AWARD DENTON CONCRETE 4 $3,161,428.22 [ $4,702,942.00 ]
SERVICES COMPANY
(NF0) PVMT-114-572, N501 ( $3,576,588.00 )
SAINT CLAIR
TO: MP 262 SHORES, MI

ACSTP-PM05(233)
CITY OF HAMPTON

. CONCRETE PAVEMENT REPAIR I-64
Maintenance Funds

Purpose and Need: This project is to improve the riding surface of the existing roadway by patching the broken areas in the pavement. The Construction Engineering cost
$530,000.00.

4 Recommended for AWARD $88,927,093.50

[$ ]=District Budget

($ ) = Construction Cost Only
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BID RESULTS FOR THE CTB

February 23, 2011
Order e No. Project No. Location and Work Type RECOMMENDATION  Contractor Number  pij Amount N From 6
No. of Bids Year Program
MISCELLANEOUS
623 93874 VARIOUS LOCATIONS AWARD DLB, INC. 4 $2,930,62820 [ $4,434,503.00 ]
(NF0) BRDG-963-067, B602 ( $3,362,462.00 )

HILLSVILLE, VA .

BR-963-3(025)
LYNCHBURG DISTRICT

. METAL CULVERT REHABILITATION
Maintenance Funds

Purpose and Need: This project will provide lining structurally deficient metal culverts with smooth walled steel liners on (33) culverts. The Construction Engineering cost
$469,058.00.
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BID RESULTS FOR THE CTB

February 23, 2011
Order e No. Project No. Location and Work Type RECOMMENDATION  Contractor Number  pij Amount N From 6
No. of Bids Year Program
MISCELLANEOQOUS
H24 98510 VARIOUS LOCATIONS AWARD RICHARDSON - 2 $7,952,940.00 [ $6,000,000.00 ]
NF0) TS01-962-807, N501 WAYLAND $4,603,500.00
(NFO) RemEh ELECTRICAL CO., ($4,603,500.00 )

STP-TS02(224)

Maintenance Funds

LLC
ROANOKE, VA .

SALEM, BRISTOL AND LYNCHBURG DISTRICTS

REGIONAL SIGNAL ON-CALL CONTRACT

Purpose and Need: This project is to improve the safety of intersections within the Bristol, Salem, and Lynchburg Districts. This is to be accomplished by using an on-call
contractor to install new traffic signals at intersections that meet the required signal warrants; modify existing signalized intersections that may need
updating or configuration changes due to roadway geometrics changes or increases roadway capacity demands; and complete traffic signal replacements due
to the existing signalized intersections being beyond their useful life cycle. The Construction Engineering cost $0.00.

Page 6



BID RESULTS FOR THE CTB

February 23, 2011
Order e No. Project No. Location and Work Type RECOMMENDATION  Contractor Number  pij Amount N From 6
No. of Bids Year Program
MISCELLANEOUS
RIS 98019 VARIOUS LOCATIONS AWARD THE B & B/TCMS 5 $3,785478.49 [ $5,100,000.00 ]
JOINT VENTURE
(NF0) TS09-96A-S94, N501 ( $3,890,025.00 )

MANASSAS, VA

NORTHERN VA DISTRICT

TRAFFIC SIGNAL MAINTENANCE, REHAB/ REBUILD/

Maintenance Funds MODIFICATION

Purpose and Need: This project is to maintain signals by replacing / installing any component as-needed, whereas, to maintain a high degree of functionality of all existing
traffic signals. The Construction Engineering costs $0.00.

3 Recommended for AWARD $14,669,046.69

[$ ]=District Budget

($ ) = Construction Cost Only
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BID RESULTS FOR THE CTB

February 23, 2011
Order e No. Project No. Location and Work Type RECOMMENDATION  Contractor Number  pij Amount N From 6
No. of Bids Year Program
SECONDARY
HIg 1129 FROM:0.911 MI. W. ROUTE 240 AWARD GENERAL 7 $3,946,179.53  $5.465,170.00

(NF0) 0691-002-258, C501

STP-002-7(028)

Construction Funds

EXCAVATION, INC.
( $4,287,589.00 )

WARRENTON, VA
TO: 0.003 MI. W. ROUTE 240

ALBEMARLE CO.

0.907 MI. GRADE. DRAIN. ASP. PAVE. INCID. CONC,,
PLANTING & UTILITIES

Purpose and Need: This project will improve the riding conditions for both traveling public & pedestrian traffic by increasing the safety and capacity for bicyclists and
pedestrians along Route 691. The Construction Engineering cost $729,804.32.

1 Recommended for AWARD  $3,946,179.53
[$ ]=District Budget

($ ) = Construction Cost Only
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