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APRIL 2011 CTB Meeting 
 

 

 

H52 
0029-029-119, C508       Fairfax County 
 
Lee Highway (Route 29) is a major east-west urban principal arterial in Fairfax County 
that parallels I-66 while Gallows Road is a minor urban arterial that provides a north-
south connection that feeds traffic north into Tyson’s Corner and south to Route 50. The 
project was originally planned in the early 1980’s with the limits along Lee Highway 
going from Nutley Street to I-495. Due to a lack of funding over the years, the original 
corridor project had to be sub-divided into several smaller projects. This project is 
approximately 0.7 miles long and terminates near the U.S. 29 bridge over I-495 and will 
address one of the most significant bottle-necks to both U.S. 29 and Gallows Road in 
Fairfax County. This project area represents one of the most significant segments to be 
improved along Lee Highway due to the: 
• major impacts required to address the high volume of traffic traveling through the U.S. 

29/Gallows Road intersection – roadways act to relieve congestion on I-495 and I-66; 
• costs to purchase adjacent property for right of way and easements in this redeveloping 

area; 
• complexity of the utility relocations and associated geometric design detail to reduce 

utility impacts; and 
• need to improve safety and provide network continuity of pedestrian facilities. 
Lee Highway and Gallows Road consistently provide two through lanes in all directions 
along with an occasional “fifth” lane. The medians of existing U.S. 29 and Gallows Road 
vary greatly from flush medians delineated with pavement markings to 4 ft raised concrete 
medians with the flush medians dominating the project limits. Pedestrian facilities are 
sporadic within the project area. 

Peak hour congestion is evident within the project limits with the average daily traffic (ADT) 
in 2009 for Lee Highway at approximately 35,000 vehicles and 38,000 vehicles for Gallows 
Road. The forecast traffic for the design year 2035 is 57,000 vehicles for Lee Highway (U.S. 
29) and 46,000 vehicles on Gallows Road. 

It should be noted that the Route 29/Gallows Road intersection represents the heart of the 
Merrifield area that is aggressively undergoing redevelopment to improve multi-modal 
options and take better advantage of the nearby Dunn-Loring Metro Station. This metro 
station is within walking distance of the project. 

The proposed section for U.S. 29 (Lee Highway) includes three through lanes in each 
direction, a 6 ft wide sidewalk on the westbound side and a 5 ft wide sidewalk on the 
eastbound side. The outside lanes of U.S. 29 are 14 ft wide, 2 ft wider to assist in 
accommodating bicycle traffic. Medians range between 4 ft and 28 ft in width as per the 
project vision set by the various stakeholders to allow for landscaping which is part of the 
project. There are dual left turn lanes at the Gallows Road intersection - the main focal point 
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of the project. The proposed section of Gallows Road includes three through lanes in each 
direction, a 10 ft asphalt shared use path on the west side, and a 6 ft sidewalk on the east 
side. These pedestrian and bicycle features along Gallows Road are consistent with the 
project vision developed in conjunction with Fairfax County and VDOT. Similar to U.S. 29, 
the medians are wide enough to accommodate some landscaping within the project limits.  

A key element in the design of the roadway project was to mitigate construction impacts 
to the traveling public through the maintenance of traffic and sequencing of 
construction. The construction of the Route 29/Gallows Road Project is planned to take 
place through four phases of construction as vehicles are permitted to travel through all 
intersections within the project limits during each phase of construction. It is only during 
the second phase of construction where Gallows Road north of the Route 29/Gallows 
Road intersection - between Providence Forest Drive and Park Tower Drive/Prosperity 
Avenue - will be reduced to one lane in both directions throughout the entire phase. This 
phase is planned to take approximately four months and would cover the winter of 2012. 
It should be noted that this lane closure will not impact any existing traffic signals and it 
does not result in any lane closures at signalized intersections. Phases I, III, & IV will 
also require normally two lane traffic to operate in single lanes, but this will only occur 
during off-peak evening hours for limited durations. The goal of the maintenance of 
traffic plan is to maintain roughly the same level of traffic operation during construction 
as experienced today.  
 
Fixed completion November 19, 2012 
 
 

 

H81 
PM6Y-028-F11       Essex County 
 
This paving project is located on rural Route 17 NBL for a total continuous length of 
5.79 miles. The work for this project will be performed during the day. The planned work 
for the roadway will require milling (removal of existing surface) and overlaying with hot 
mix asphalt concrete using various asphalt mix designs and application rates as 
described in the no plan assembly. The planned work for the shoulders will be Trench 
Widened 2.0’ on the left and 7.0’ on the right and overlaid with hot mix asphalt concrete. 
These sections will also receive the installation of new traffic safety features such as 
pavement markings, pavement messages, and raised pavement markers. 
 
Fixed completion December 01, 2011 
                              
 
 
J23 
PM9U-053-001, N501      Loudoun County 
   
This is a “Quiet Pavement Technologies” pilot project on Rte. 7. The asphalt mix uses a 
special crumb rubber binder and aggregate gradation shown to greatly reduce noise 
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generated by tires. The General Assembly instructed the Department to expedite the 
development of quiet pavement technology such that all contract solicitations for asphalt 
paving beginning with the 2013 paving season shall include specifications for quiet 
pavement in cases in which sound mitigation is a consideration. The Department must 
report to the General Assembly by June 30, 2012, its progress toward meeting this 
requirement, which report shall include results from demonstration projects in Virginia, 
results from the use of quiet asphalt pavement in other states, the plan for routine 
implementation of quiet asphalt pavement, and any safety, cost, or performance issues 
that have been identified by the demonstration projects. 
 
Fixed completion December 1, 2011 
 

 
 

J24 
0199-047-625, N501      James City and  
            York Counties 
   
This is a “Quiet Pavement Technologies” pilot project on Rte 199. The asphalt mix uses 
a special crumb rubber binder and aggregate gradation shown to greatly reduce noise 
generated by tires. The General Assembly instructed the Department to expedite the 
development of quiet pavement technology such that all contract solicitations for asphalt 
paving beginning with the 2013 paving season shall include specifications for quiet 
pavement in cases in which sound mitigation is a consideration. The Department must 
report to the General Assembly by June 30, 2012, its progress toward meeting this 
requirement, which report shall include results from demonstration projects in Virginia, 
results from the use of quiet asphalt pavement in other states, the plan for routine 
implementation of quiet asphalt pavement, and any safety, cost, or performance issues 
that have been identified by the demonstration projects. 
 

Fixed completion December 01, 2011 
 
 
 
J25 
0288-020-093, N501      Chesterfield County 
 
This is a “Quiet Pavement Technologies” pilot project on Rte 288. The asphalt mix uses 
a special crumb rubber binder and aggregate gradation shown to greatly reduce noise 
generated by tires. The General Assembly instructed the Department to expedite the 
development of quiet pavement technology such that all contract solicitations for asphalt 
paving beginning with the 2013 paving season shall include specifications for quiet 
pavement in cases in which sound mitigation is a consideration. The Department must 
report to the General Assembly by June 30, 2012, its progress toward meeting this 
requirement, which report shall include results from demonstration projects in Virginia, 
results from the use of quiet asphalt pavement in other states, the plan for routine 
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implementation of quiet asphalt pavement, and any safety, cost, or performance issues 
that have been identified by the demonstration projects. 
 
Fixed completion December 1, 2011 
 
 

R39 
PM5V-131-748, P401      Chesapeake County 
 
This project repaves sections of Route 58 from the I-664/Rt. 58 interchange to the 
Suffolk City line.  
 

Fixed completion May 31, 2012  
 
 
G30 
U000-143-108,  C501      Tazewell County  
  
Hockman Pike an urban local street with a design speed of 30 MPH.  The road is 
currently a two-lane  facility  with  heavy to medium retail,  commercial and  possible  
residential development.  The existing Average Daily Traffic (ADT) is 1,895 vehicles per 
day. The purpose of this construction is to remove the existing one lane bridge that is in 
the flood plain by relocating Hockman Pike on new alignment. This project will require 
the relocation of one business. No families or non-profit organizations will be required to 
relocate. 
 
Fixed completion April 30, 2012 

 

 

H45 
0064-131-744, B655   Rejected  Chesapeake County 
 
This project is to make repairs to the existing bridge on Route I-64 E.B.L. over Southern 
Branch of Elizabeth River. The two lowest bidders were disqualified for not being 
responsive. The third bidder was nearly half a million dollars higher. This project is 
recommended for rejection and re-advertisement since the two disqualified bids 
demonstrate a lower bid is possible. 
 
Fixed completion December 09, 2011 
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Design Build 
 
 
 
U000-121-112, P101, R201, C501, B609   City of Newport News 
 
This project includes the extension of Middle Ground Boulevard from its current termini 
at Route 143 to Route 60 at Maxwell Lane.  The project includes a bridge over the CSX 
Railroad and four lane divided highway.  The project length is approximately 1.2 miles.   
The final length will depend upon the Design-Builders final design  
 
This non-Federal Oversight Project includes, but is not limited to the design and 
construction of: 
 

1. mainline four lane divided highway 
2. bridge construction 
3. storm drainage 
4. storm water management basin 
5. right of way acquisition and relocations 
6. utility relocations 
7. reconstruction of connections with existing mainline 
8. mainline shared use path 
9. traffic signal installation 
10. sanitary sewer pump station 
11. landscaping 
 

Fixed Completion Date: December 15, 2014 
 
 



 Order

 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

April 27, 2011

PRIMARY

Purpose and Need:

11395

0029-029-119, C508

STP-5A01(097)

Construction Funds

FROM:  0.009 MILE WEST OF MERRILEE DR. 

(VA ROUTE 6065)

TO:  0.03 MILE EAST OF I-495

FAIRFAX CO.

0.705 MI. GRADE, DRAIN, ASP. PAVE, PLANTING, SIGNAL 

AND UTILITIES

AWARD A & W CONTRACTING 

CORPORATION

4
H52

$17,800,910.50 $33,307,760.00

$26,679,516.00(F0)

LORTON, VA

( )

The proposed section for U.S. 29 (Lee Highway) includes 3 through lanes in each direction, a 6 ft. wide sidewalk on the westbound side and a 5 ft. wide 

sidewalk on the eastbound side.  There are dual left turn lanes at the Gallows Road intersection.  The proposed section of Gallows Road includes 3 though 

lanes in each direction, a 10 ft. asphalt shared use path on the west side, and a 6 ft. sidewalk on the east side.  At the signalized intersection of Gallows Rd. 

and Lee Highway both roads will be 9 lanes wide.  The construction engineering cost is $3,593,941.00
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 Order

 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

April 27, 2011

PRIMARY

Purpose and Need:

99193

PM6Y-028-F11

NONE

Maintenance Funds

FROM:  1.71 MILES NORTH OF RTE 602

TO:  0.04 MILES NORTH OF RTE 1101

ESSEX CO.

ASPHALT RESURFACING (VOLUME 1 OF 2)

AWARD BRANSCOME, INC. 2
H81

$3,049,640.65 $2,908,663.00

$2,486,917.00(NF0)

WILLIAMSBURG, VA

( )

[ ]

This is an asphalt paving project.  The engineering cost is $173,054.00
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 Order

 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

April 27, 2011

PRIMARY

Purpose and Need:

99679

PM9U-053-001, N501

STP-PM09(269)

Maintenance Funds

FROM:  VARIOUS LOCATIONS

TO:  VARIOUS LOCATIONS

LOUDOUN CO.

QUIET PAVEMENT TECHNOLOGIES PILOT PROJECT

AWARD SUPERIOR PAVING 

CORPORATION

3
J23

$4,024,897.73 $5,000,000.00

$4,046,572.00(NF0)

GAINESVILLE, VA

( )

[ ]

This is a "Quiet Pavement Technologies" pilot project.  The construction engineering cost is $547,578.68
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 Order

 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

April 27, 2011

PRIMARY

Purpose and Need:

99408

0199-047-625, N501

NH-PM05(303)

Maintenance Funds

FROM:  RTE 199 @ I-64 EXIT 234

TO:  SR 321 MONTECELLO AVE

JAMES CITY AND YORK CO.'S

QUIET PAVEMENT TECHNOLOGIES PILOT PROJECT

AWARD BRANSCOME, INC. 1
J24

$7,448,260.02 $7,946,373.00

$7,151,735.00(NF0)

WILLIAMSBURG, VA

( )

[ ]

This is a "Quiet Pavement Technologies" pilot project.  the construction engineering cost is $870,000.00
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 Order

 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

April 27, 2011

PRIMARY

Purpose and Need:

94989

0288-020-093, N501

STP-PM04(348)

Maintenance Funds

FROM:  MILE POST  7.77 (1.87 MI N SR-10) RTE 

288

TO:  MILE POST 11.77 (RT 654 BAILEY BRIDGE RD) 

RTE 288

CHESTERFIELD CO.

ASPHALT OVERLAY

AWARD BRANSCOME, INC. 2
J25

$8,946,653.38 $10,673,379.00

$9,606,041.00(NF0)

WILLIAMSBURG, VA

( )

[ ]

This is a "Quiet Pavement Technologies" pilot project.  The construction engineering cost is $715,732.27.
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 Order

 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

April 27, 2011

PRIMARY

Purpose and Need:

99455

PM5V-131-748, P401

NONE

Maintenance Funds

FROM:  SUFFOLK CITY LINE

TO:  I-664 / RT 58 INTERCHANGE

CITY OF CHESAPEAKE

ASPHALT PLANT MIX

AWARD BRANSCOME, INC. 3
R39

$3,016,471.11 $4,942,719.00

$4,448,447.00(NF0)

WILLIAMSBURG, VA

( )

[ ]

This is an asphalt paving project.  The construction cost is $484,477.30

[$  ] = District Budget

$44,286,833.39Recommended for  6

($  ) = Construction Cost Only

AWARD

6Page



 Order

 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

April 27, 2011

URBAN

Purpose and Need:

17508

U000-143-108, C501

BRSTP-5143(117)

Construction Funds

FROM:  INT. RTE. 720 (FINCASTLE TURNPIKE)

TO:  INT. HOCKMAN PIKE & PARKVIEW DRIVE

TAZEWELL CO.

0.52 MI. GRADE, DRAIN, ASP. PAVE & UTILITIES

AWARD W. C. ENGLISH, INC. 6
G30

$2,029,092.95 $2,305,895.00

$1,767,593.00(NF0)

LYNCHBURG, VA .

( )

This project construct 0.54 miles of two land road on new alignment and eliminates a single lane bridge.  Construction engineering is $344,945.80

[$  ] = District Budget

$2,029,092.95Recommended for  1

($  ) = Construction Cost Only

AWARD
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 Order

 No.
    UPC No. Project No. Location and Work Type RECOMMENDATION     Contractor

Number 

of Bids
   Bid Amount

BID RESULTS FOR THE CTB

  CN From 6

 Year Program

April 27, 2011

OTHER

Purpose and Need:

97387

0064-131-744, B655

IM-PM05(298)

Maintenance Funds

FROM:  INTERSTATE 64 OVER SOUTHERN 

BRANCH ELIZABETH BRIDGE

TO:  INTERSTATE 64 OVER SOUTHERN BRANCH 

ELIZABETH BRIDGE

CITY OF CHESAPEAKE

WATERPROOF AND REPAIR DECK ON I-64 OVER 

SOUTHERN BRANCH ELIZABETH RIVER

REJECT HRI BRIDGE 

COMPANY

5
H45

$2,151,875.18 $2,299,550.00

$1,936,393.00(NF0)

BLACKSBURG

( )

[ ]

This project replaces the riding surface of the bridge.

[$  ] = District Budget

$2,151,875.18Recommended for  1

($  ) = Construction Cost Only

REJECT

8Page



BID RESULTS FOR THE CTB 
MARCH 4, 2011 

DESIGN BUILD PROJECT 
 

 UPC No. & Project No.  Location and Work Type 
RECOMMENDATION 

Contractor 

Number 

of Bids Bid Amount 

CN From 6 

Year Program 
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MISCELLANEOUS 

 

 

  11816 

 

U000-121-112, P101, R201, 

C501, B609 

 

STP-5A03 (187) 

 

Design, Construction & 

QA/QC funding Sources 

FROM:   ROUTE 143 

TO: ROUTE 60 @ MAXWELL LANE 

 

CITY OF NEWPORT NEWS 

 

EXTENSION OF ROADWAY TO 

INCLUDE FOUR LANE DIVIDED 

ROADWAY, BRIDGE OVER CSX 

RAILWAY, AND RELATED 

IMPROVEMENTS 

AWARD AMERICAN INFRASTRUCTURE 

– VA, INC. 

GLEN ALLEN, VA 

2 $32,653,687.00* $32,686,762.00 

  Purpose & Need:  The project entails extensions of Middle Ground Blvd. and will be a 4-lane divided roadway to include bridge and 

related improvements. 

 *Amount is 

inclusive of all 

phases to include 

PE, Construction, 

etc. 

 

     
1 Recommended for Award: $32,653,687.00 

  



 

BID RESULTS FOR THE CTB 
MARCH 2, 2011 

CITY OF CHESAPEAKE 

 
 

 UPC No. & Project No.  Location and Work Type 
RECOMMENDATION 

Contractor 

Number 

of Bids Bid Amount 

CN From 6 

Year Program 

 

 

 

 

MISCELLANEOUS 

 

 

  90675 

 

EN00-131-140, C502 

 

TEA-5A03(248) 
 

 

FROM:   EAST OF STEWART AVE 

TO:         WEST OF CHESAPEAKE AVE 

 

CITY OF CHESAPEAKE 

 

STREETSCAPE IMPROVEMENTS 

PHASE III & IV 

AWARD CONRAD BROTHERS INC 

CHESAPEAKE, VA 

2 $2,386.411.31 $3,010,702.00 

  Purpose & Need:  The project consists of the installation of streetscape improvements including new pavement overlay, new medians & 

modifications, new storm drainage piping & structures, water and sanitary sewer facilities, driveway entrance replacement, grading, new 

sidewalks and ADA ramps, pedestrian crosswalks, pedestrian lighting, and landscaping along Poindexter Street from just east of Stewart 

Street to just west of Chesapeake Avenue. 

   

     
1 Recommended for Award: $2,386,411.31 

  



BID RESULTS FOR THE CTB 
March 31, 2011 

CITY OF VIRGINIA BEACH 
 

 UPC No. & Project No.  Location and Work Type 
RECOMMENDATION 

Contractor 

Number 

of Bids Bid Amount 

CN From 6 

Year Program 

 

 

 

 

MISCELLANEOUS 

 

 

  51866 

 

0165-134-107, C501, B666, 

D632 

 

STP-5A03 (265) 

 

 

FROM:   PRINCESS ANNE RD 0.389 MI           

W. OF KEMPSVILLE RD 

TO:         PRINCESS ANNE RD 0.275 E. OF 

KEMPSVILLE RD 

 

FROM:  KEMPSVILLE RD 0.341 MI S. OF 

PRINCESS ANNE RD 

TO:        KEMPSVILLE RD 0.478 MI N. OF 

PRINCESS ANNE RD 

 

 

CITY OF VIRGINIA BEACH 

 

INTERSECTIONS IMPROVEMENTS 

AWARD E. V. WILLIAMS, INC. 

VIRGINIA BEACH, VA 

4 $20,612,138.93 $32,945,876.00 

  Purpose & Need:  .The purpose of the project is to upgrade the capacity and level of service of the existing Princess Anne road and 

Kempsville Road Intersection along a 0.7 mile section of Princess Anne Road and a 0.8 mile section of Kempsville Road 

   

     
1 Recommended for Award: $20,612,138.93 

  


